STATE OF CALI FORNI A

07/ 29/ 04
07-1199U4
07-LA-101-0.4/0.9

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGCSALS | SSUED 24 FUND TOTAL HB4N

NUMBER OF BI DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL B
1 13, 397, 738. 50
2 13,571, 695. 00
3 14, 170, 000. 00

BI D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES FROM 0.1 KM WEST OF
CENTER STREET UNDERCROSSI NG TO
ALAVEDA STREET OVERCROSSI NG

REALI GN FREEWAY AND RAMPS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

08/ 02/ 04
CONTRACT CCDE 'D '
152 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS 580
12, 704, 000. 00 AMOUNT OVER 693, 738. 50 PERCENT OVER EST 5. 46

| DDER | D

1 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334

2 C C WERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

3 M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

909 350- 3535
00247770
FAX 909 350-6820

CC PREF CLAI MED

916 635-9370 CC PREF CLAI MED
00331359

FAX 916 635-1527

916 334-1221
00286430
FAX 916 334-0562

CC PREF CLAI MED

3. 0%



07-1199U4
07-LA-101-0
07/ 29/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

08/ 02/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CROMN FENCE
SANTA FE SPRI NGS CA

DSI
LONG BEACH CA

H GH LI GHT ELECTRI CAL
Rl VERSI DE CA

MALCOLM DRI LLI NG
| RW NDALE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

SULLY M LLER
ANAHEI M CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

WASTE MANAGEMENT
AZUSA CA

SI GN STRUCTURES ( PORTI ON)

CHAI'N LI NK FENCE AND METAL BEAM GUARD RAI LI NG ( PORTI ON)

PRESTRESSI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CAST I N DRI LLED HCLE PI LE ( PORTI ON)

ROADSI DE SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

REBAR ( PORTI ON)

HAZARDOUS WASTE ( PORTI ON)



07-1199U4
07-LA-101-0
07/ 29/ 04

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF

Bl D245
PAGE 3
08/ 02/ 04

WORK SUBCONTRACTED

02

ALCORN FENCE
ORANGE CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CROWN FENCE
SANTA FE SPRI NGS CA

DS | SYSTEMS
LONG BEACH CA

H LI GHT
PERRI S CA

MALCOLM DRI LLI NG
| RW NDALE CA

MODERN ALLOYS
STANTON CA

ORTI Z
| RVINE CA

REYCO SM TH AND REYNCLDS
CORONA CA

S D R ENG NEERI NG
ANAHEI M CA

SUDHAKAR
RI ALTO CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

CONCRETE BARRI ER

FENCI NG

POST TENSI ONI NG

ELECTRI CAL

CAST IN DRILLED HCOLE PI LE

SI GN STRUCTURES AND METAL BEAM GUARD RAI LI NG

EARTHWORK AND BASE

LANDSCAPI NG

DRAI NAGE AND M NOR CONCRETE STRUCTURES

STRI PI NG AND MARKERS



07-1199U4 Bl D245

07-LA-101-0 PAGE 4

07/ 29/ 04 08/ 02/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SULLY M LLER PAVI NG FLAT CONCRETE AND M NOR CONCRETE RAMP TERM NI
ANAHEI M CA
UNI TED STEEL PLACER REBAR

RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE FENCI NG AND SI GNS ( PARTI AL)
SUN VALLEY CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
DSI PRESTRESSI NG
LONG BEACH CA
H GH LI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS ( PARTI AL)
VI SALI A CA
MODERN ALLOYS OVERHEAD SI GNS, BARRI ER, METAL BEAM GUARD RAI L ( PARTI AL)
STANTON CA
ORTI Z EARTHWORK ( PARTI AL)
IRVINE CA
REYCO LANDSCAPI NG
CORONA CA

CONTI NUED ON NEXT PAGE



07-1199U4 Bl D245

07-LA-101-0 PAGE 5

07/ 29/ 04 08/ 02/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 S R D ENG NEERI NG UNDERGROUND ( PARTI AL)
ANAHEI M CA
SUDHAKAR STRI PI NG ( PARTI AL)
RIALTO CA
SULLY M LLER PAVI NG ( PARTI AL)
ANAHEI M CA
UNI TED STEEL PLACER REBAR

RANCHO CUCAMONGA CA



07-1199U4 Bl D245

07- LA-101-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 460 1, 600. 00 736, 000. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 180 50. 00 9, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 115, 000. 00* 115, 000. 00
6 033214 MOVEABLE CONCRETE BARRI ER LS LUMP SUM 110, 000. 00* 110, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 35, 000. 00* 35, 000. 00
8 033215 ALTERNATE/ DETOUR ROUTE SI GN EA 120 300. 00 36, 000. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 220, 000. 00* 220, 000. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 17 60. 00 1, 020. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 12, 400 2.75 34, 100. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 98 35. 00 3, 430. 00
13 (S) 120300 TEMPORARY PAVENMENT MARKER EA 2,070 3.30 6, 831. 00
14 033216 TEMPORARY ROADS| DE SI GN EA 11 340. 00 3, 740. 00
15 033217 TEMPORARY OVERHEAD SI GN STRUCTURE EA 1 45, 000. 00 45, 000. 00
( TUBULAR)
16 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 7, 000. 00 28, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,035 42.00 127, 470. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 117 350. 00 40, 950. 00
19 (S) 150608 REMOVE CHAI N LI NK FENCE M 750 16. 00 12, 000. 00
20 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 190 28.00 5, 320. 00
21 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 170 49. 00 8, 330. 00
22 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 290 7.00 9, 030. 00
STRI PE
23 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 980 2.25 6, 705. 00
24 (S) 150722 REMOVE PAVEMENT MARKER EA 630 1.10 693. 00
25 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 34 300. 00 10, 200. 00
26 150745 REMOVE ROADSI DE SI GN ( METAL PQCST) EA 5 220. 00 1, 100. 00
27 150747 REMOVE ROADSI DE S| GN EA 20 100. 00 2, 000. 00
(STRAP AND SADDLE BRACKET METHOD)
28 150760 REMOVE S| GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
29 150806 REMOVE Pl PE M 130 100. 00 13, 000. 00
30 150820 REMOVE | NLET EA 10 620. 00 6, 200. 00
31 150827 REMOVE CATCH BASI N EA 4 700. 00 2, 800. 00
32 150846 REMOVE CONCRETE PAVEMENT M2 920 60. 00 55, 200. 00
33 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 740 30. 00 22, 200. 00
34 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 850 3.20 18, 720. 00

(45 MM MAXI MUM)



07-1199U4 Bl D245

07- LA-101-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 033218 COLD PLANE AC PAVEMENT (150 MM MAXI MUM) M2 210 13.00 2, 730. 00
36 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY M2 1, 060 18. 00 19, 080. 00
37 153214 REMOVE CONCRETE CURB M 380 22. 00 8, 360. 00
38 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 910 20. 00 18, 200. 00
39 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) M2 150 25. 00 3, 750. 00
40 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 370 55. 00 20, 350. 00
41 155003 CAP | NLET EA 9 2, 400. 00 21, 600. 00
42 (S) 033219 RELOCATE TEMPORARY RAI LI NG ( TYPE K) M 590 22. 00 12, 980. 00
43 159800 MODI FY PUMP PLANT LS LUMP SUM 45, 000. 00* 45, 000. 00
44 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
45 049725 CONTAM NATED MATERI AL HANDLI NG LS LUMP SUM 180, 000. 00* 180, 000. 00
46 190101 ROADWAY EXCAVATI ON VB 11, 390 20. 00 227, 800. 00
47 033220 ROADWAY EXCAVATI ON ( CONTAM NATED SOl L) VB 1,570 200. 00 314, 000. 00
48 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 150 55. 00 8, 250. 00
(AERI ALLY DEPCSI TED LEAD)
49 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 310 140. 00 43, 400. 00
(AERIALLY DEPCSI TED LEAD)
50 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
51 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 243 90. 00 21, 870. 00
52 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 210 50. 00 10, 500. 00
53 033221 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 190 28. 00 5, 320. 00
(TYPE Y) (ADL)
54 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 44 65. 00 2, 860. 00
(AERIALLY DEPCSI TED LEAD)
55 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 370 88. 00 32, 560. 00
56 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 35 88. 00 3, 080. 00
57 033222 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 380 61. 00 23, 180. 00
(TYPE Y) (ADL)
58 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 15 105. 00 1, 575. 00
VALL)
59 193114 SAND BACKFI LL VB 8 135. 00 1, 080. 00
60 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
61 (S) 033223 RELOCATE PALM TREE EA 11 1, 500. 00 16, 500. 00
62 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 000. 00* 8, 000. 00
63 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
64 (S) 208304 WATER METER EA 3 5, 000. 00 15, 000. 00
65 260201 CLASS 2 AGGREGATE BASE VB 840 95. 00 79, 800. 00
66 260301 CLASS 3 AGGREGATE BASE VB 1, 620 93. 00 150, 660. 00



07-1199U4 Bl D245

07- LA-101- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
67 280000 LEAN CONCRETE BASE VB 670 220. 00 147, 400. 00
68 390095 REPLACE ASPHALT CONCRETE SURFACI NG M2 330 42.00 13, 860. 00
69 033224 ASPHALT CONCRETE ( AR- 8000) TONN 2, 280 61. 00 139, 080. 00
70 390160 ASPHALT CONCRETE ( TYPE B) TONN 7,340 60. 00 440, 400. 00
71 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 410 16. 00 6, 560. 00
AREA)
72 033225 ASPHALT TEXTURE PAVI NG ( STAMPED) M2 1, 500 66. 00 99, 000. 00
73 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 230 5. 50 1, 265. 00
74 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 15 5. 50 82. 50
75 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 330 5. 50 1, 815. 00
76 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 26 5. 50 143. 00
77 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 142 970. 00 137, 740. 00
PI LI NG
78 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 109 5, 405. 00 589, 145. 00
PI LI NG
79 490673 3.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 67 7, 340. 00 491, 780. 00
PI LI NG
80 490675 900 MM CAST- | N- DRI LLED- HOLE CONCRETE M 83 920. 00 76, 360. 00
PI LI NG
81 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 150, 000. 00* 150, 000. 00
82 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 191 320. 00 61, 120. 00
83 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2, 360 748. 00 1, 765, 280. 00
84 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 165 435. 00 71, 775. 00
85 (F) 033226 M NOR CONCRETE ( RAMP TERM NI ) VB 264 380. 00 100, 320. 00
86 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 56. 5 2, 700. 00 152, 550. 00
87 033227 ARCH TECTURAL TREATMENT ( BARRI ER) EA 190 380. 00 72, 200. 00
88 033228 ARCH TECTURAL TREATMENT ( RETAI NI NG WALL) EA 34 360. 00 12, 240. 00
89 049726 ARCH TECTURAL SURFACE ( TEXTURE CONCRETE) M2 36 175. 00 6, 300. 00
90 (S) 049727 CORE CONCRETE (501 MM - 550 MM M 0.5 5, 200. 00 2. 600. 00
91 (S) 049728 CORE CONCRETE (651 MM - 700 M) M 0.5 5, 200. 00 2. 600. 00
92 (S) 518050 PTFE BEARI NG EA 4 2. 900. 00 11, 600. 00
93 (S) 519117 JONT SEAL (MR 30 M) M 10 220. 00 2, 200. 00
94 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 MV) M 10 618. 00 6, 180. 00
95 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 MV) M 10 618. 00 6, 180. 00
96 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV M 10 618. 00 6, 180. 00
97 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 982, 000 2.10 2, 062, 200. 00
98 ( SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7,000 1.35 9. 450. 00
99 (F) 520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 6, 200 2.20 13, 640. 00

( BRI DGE)



07-1199U4 Bl D245

07- LA-101-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 (S) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 1, 300 11.00 14, 300. 00
101 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 1, 300 2. 00 2, 600. 00
102 (S) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7, 280 9. 00 65, 520. 00
103 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,280 3. 00 21, 840. 00
104 561009 920 MM CAST- | N- DRI LLED- HOLE M 10 2,550. 00 25, 500. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
105 033229 914 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4 2, 600. 00 10, 400. 00
Pl LE (S| GN FOUNDATI ON)
106 566011 ROADSI DE SI GN - ONE POST EA 24 425. 00 10, 200. 00
107 566012 ROADSI DE SI GN - TWO POST EA 12 980. 00 11, 760. 00
108 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 12 175. 00 2,100. 00
METHOD)
109 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 125 140. 00 17, 500. 00
110 650068 375 MV REI NFORCED CONCRETE Pl PE M 30 815. 00 24, 450. 00
111 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 235. 00 28, 200. 00
112 650075 600 MM REI NFORCED CONCRETE PI PE M 310 293. 00 90, 830. 00
113 650079 900 MM REI NFORCED CONCRETE PI PE M 12 920. 00 11, 040. 00
114 664001 150 MM CORRUGATED STEEL Pl PE M 20 201. 00 4,020. 00
(1.63 MV THI CK)
115 665732 450 MM SLOTTED CORRUGATED STEEL Pl PE M 35 420. 00 14, 700. 00
(1.63 MV THI CK)
116 (F) 033230 M NOR CONCRETE ( CURBS, GUTTER, SI DEWALK, VB 178 420. 00 74, 760. 00
AND CURB RAMP)
117 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 114, 000. 00* 114, 000. 00
118 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PVENT LS LUMP SUM 100, 000. 00* 100, 000. 00
119 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2,330 4.00 9, 320. 00
120 (F) 750498 M SCELLANEOUS METAL KG 1, 334 16. 00 21, 344. 00
(RESTRAI NER - CABLE TYPE)
121 (F) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 18, 400 8. 00 147, 200. 00
122 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 3, 477 17. 00 59, 109. 00
123 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1, 050 62. 00 65, 100. 00
124 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 26 153. 00 3, 978. 00
125 (F) 833000 METAL RAI LI NG M 667 247.00 164, 749. 00
126 (F) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 124 218. 00 27, 032. 00
127 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 610. 00 3, 610. 00
128 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 54, 500. 00 54, 500. 00
129 839703 CONCRETE BARRI ER ( TYPE 60C) M 350 280. 00 98, 000. 00
130 033231 CONCRETE BARRI ER ( TYPE 60R MOD) M 55 125. 00 6, 875. 00
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07- LA-101-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
131 033232 CONCRETE BARRI ER ( TYPE 50R MOD) M 45 191. 00 8, 595. 00
132 033233 CONCRETE BARRI ER ( TYPE 736B) M 290 291. 00 84, 390. 00
133 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 180 45. 00 8, 100. 00
134 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 300 1.35 4, 455. 00
135 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 760 3.00 2, 280. 00
136 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 3. 00 1, 230. 00
(BROKEN 3.66 M- 0.92 M
137 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 210 2.00 420. 00
(BROKEN 1.83 M- 0.30 M
138 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 690 2. 00 1, 380. 00
(BROKEN 5.18 M- 2.14 M
139 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,570 11.00 28, 270. 00
( RECESSED, BROKEN 10.98 M- 3.66 M
140 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 720 2.10 1, 512. 00
141 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 460 5. 00 2, 300. 00
142 (S) 860351 SI GNAL ( LOCATI ON 1) LS LUMP SUM 90, 000. 00* 90, 000. 00
143 (S) 860352 SI GNAL ( LOCATI ON 2) LS LUMP SUM 45, 000. 00* 45, 000. 00
144 (S) 033234 STREET LI GHTI NG LS LUMP SUM 125, 000. 00* 125, 000. 00
145 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 10, 000. 00 10, 000. 00
146 (S) 033235 | NTERCONNECTI ON' SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
147 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00
148 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 115, 000. 00* 115, 000. 00
149 (S) 033236 COVMUNI CATI ON' SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 200, 000. 00* 200, 000. 00
150 (S) 033237 SYSTEM TESTI NG LS LUMP SUM 21, 000. 00* 21, 000. 00
151 994650 BUI LDI NG WORK LS LUMP SUM 19, 000. 00* 19, 000. 00
152 999990 MOBI LI ZATI ON LS LUMP SUM 1, 300, 000. 00* 1, 300, 000. 00

TOTAL 13, 397, 738. 50
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5, 000.
60, 000.
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60, 000.
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200, 000.
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25, 000.
2, 000.
50.
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125.
100.
75.

2, 500.
150.

1, 200.
2, 000.
15.

15.

13.
10.
30.
30.
20.

5000.
1380000.
3600.
5000.
60000.
170000.
60000.
18000.
200000.
510.
12400.
3430.
8280.
1650.
25000.
8000.
151750.
40950.
9750.
4750.
7650.
2580.
9685.
945.
4250.
500.
1500.
2500.
19500.
12000.
8000.
13800.
11100.
19012.
2730.
10600.
11400.
27300.
3000.

SUMMARY

200.
200.
200.
5, 000.
200.
1, 250.
2, 750.
20.
20.

20.
30.
30.
30.

OF

REMA/

15000. 00
690000. 00
3600. 00
5000. 00
50000. 00
55000. 00
15000. 00
3000000. 00
75000. 00
1275. 00
37200. 00
490. 00
7245. 00
2750. 00
25000. 00
6000. 00
455250. 00
23400. 00
18750. 00
4750. 00
4250. 00
9030. 00
7450. 00
787.50
6800. 00
1000. 00
4000. 00
5000. 00
26000. 00
12500. 00
11000. 00
18400. 00
14800. 00
29250. 00
1050. 00
21200. 00
11400. 00
27300. 00
4500. 00

N

N G

B

DDERS

Bl D245
PAGE 11
08/ 02/ 04
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07-LA-101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
07/ 29/ 04 08/ 02/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 75. 00 27750. 00 80. 00 29600. 00
41 750. 00 6750. 00 1, 000. 00 9000. 00
42 10. 00 5900. 00 70. 00 41300. 00
43 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00
44 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
45 50, 000. 00* 50000. 00 49, 000. 00* 49000. 00
46 30. 00 341700. 00 40. 00 455600. 00
47 125. 00 196250. 00 150. 00 235500. 00
48 45. 00 6750. 00 60. 00 9000. 00
49 150. 00 46500. 00 155. 00 48050. 00
50 10, 000. 00* 10000. 00 5, 500. 00* 5500. 00
51 150. 00 36450. 00 100. 00 24300. 00
52 150. 00 31500. 00 100. 00 21000. 00
53 45. 00 8550. 00 55. 00 10450. 00
54 50. 00 2200. 00 50. 00 2200. 00
55 150. 00 55500. 00 150. 00 55500. 00
56 500. 00 17500. 00 500. 00 17500. 00
57 75. 00 28500. 00 85. 00 32300. 00
58 150. 00 2250. 00 150. 00 2250. 00
59 80. 00 640. 00 250. 00 2000. 00
60 75, 000. 00* 75000. 00 120, 000. 00* 120000. 00
61 2, 000. 00 22000. 00 2, 000. 00 22000. 00
62 10, 000. 00* 10000. 00 12, 000. 00* 12000. 00
63 85, 000. 00* 85000. 00 105, 000. 00* 105000. 00
64 5, 000. 00 15000. 00 6, 000. 00 18000. 00
65 55. 00 46200. 00 60. 00 50400. 00
66 95. 00 153900. 00 100. 00 162000. 00
67 185. 00 123950. 00 115. 00 77050. 00
68 60. 00 19800. 00 100. 00 33000. 00
69 64. 00 145920. 00 60. 00 136800. 00
70 67. 00 491780. 00 60. 00 440400. 00
71 10. 00 4100. 00 20. 00 8200. 00
72 66. 00 99000. 00 50. 00 75000. 00
73 4.00 920. 00 15. 00 3450. 00
74 15. 00 225.00 15. 00 225.00
75 4.00 1320. 00 15. 00 4950. 00
76 10. 00 260. 00 15. 00 390. 00
77 1, 665. 00 236430. 00 700. 00 99400. 00
78 6, 050. 00 659450. 00 1, 500. 00 163500. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

07-1199U4
07-LA-101-0
07/ 29/ 04

1, 750.
1, 500.
150.
350.
150.
100.
600.
350.
350.
725.
725.
450.
425.
90, 000.

.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.05
.10
.50
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00*

559450.
120350.
140000.
42975.
1305080.
74250.
105600.
73450.
71250.
12750.
5400.
750.
750.
14000.
1000.
4500.
4500.
11000.
2013100.
14700.
15500.
13000.
2600.
58240.
14560.
17500.
6000.
3600.
4200.
1800.
12500.
18000.
42000.
108500.
8700.
14500.
15750.
75650.
90000.

SUMMARY

2, 000.
2, 000.
250.
400.
100.
100.
900.
350.
375.
750.
750.
500.
350.
30, 000.

OF

00
00
00
00
00
00
00
00
00
00
00
00
00
00*

REMA/

.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.65
. 65
.50
.00
.00
.00
.00

134000. 00
58100. 00
100000. 00
38200. 00
1357000. 00
82500. 00
92400. 00
79100. 00
19000. 00
17000. 00
14400. 00
1000. 00
1000. 00
6000. 00
1000. 00
2500. 00
2500. 00
15000. 00
1620300. 00
25550. 00
27900. 00
13000. 00
1300. 00
72800. 00
7280. 00
20000. 00
8000. 00
6000. 00
4800. 00
1200. 00
12500. 00
27000. 00
42000. 00
116250. 00
9000. 00
15000. 00
17500. 00
62300. 00
30000. 00
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151

152
TOT

07-1199U4

07-LA-101-0
07/ 29/ 04
SECOND

Bl D AMOUNT
125, 000. 00* 125000. 00
3.50 8155. 00
14. 00 18676. 00
4.00 73600. 00
12. 00 41724. 00
50. 00 52500. 00
150. 00 3900. 00
225. 00 150075. 00
210. 00 26040. 00
3, 500. 00 3500. 00
45, 000. 00 45000. 00
275. 00 96250. 00
125. 00 6875. 00
200. 00 9000. 00
340. 00 98600. 00
30. 00 5400. 00
1.00 3300. 00
3. 00 2280. 00
2.75 1127.50
2.00 420. 00
1.00 690. 00
2.00 5140. 00
1.50 1080. 00
4.00 1840. 00
100, 000. 00* 100000. 00
50, 000. 00* 50000. 00
150, 000. 00* 150000. 00
3, 000. 00 3000. 00
35, 000. 00* 35000. 00
100, 000. 00* 100000. 00
120, 000. 00* 120000. 00
300, 000. 00* 300000. 00
20, 000. 00* 20000. 00
25, 000. 00* 25000. 00
1, 350, 000. 00* 1350000. 00

13, 571, 695. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
25, 000. 00* 25000. 00
5.00 11650. 00
15. 00 20010. 00
3. 00 55200. 00
10. 00 34770. 00
70. 00 73500. 00
125. 00 3250. 00
250. 00 166750. 00
225.00 27900. 00
3, 000. 00 3000. 00
50, 000. 00 50000. 00
275. 00 96250. 00
1, 200. 00 66000. 00
1, 300. 00 58500. 00
200. 00 58000. 00
50. 00 9000. 00
1.50 4950. 00
3.25 2470. 00
3.25 1332. 50
3.25 682. 50
3.25 2242.50
15. 00 38550. 00
3.25 2340. 00
5.50 2530. 00
100, 000. 00* 100000. 00
55, 000. 00* 55000. 00
100, 000. 00* 100000. 00
2, 500. 00 2500. 00
30, 000. 00* 30000. 00
100, 000. 00* 100000. 00
115, 000. 00* 115000. 00
100, 000. 00* 100000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
1, 200, 000. 00* 1200000. 00

14,170, 000. 00
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